

ROAD FUND ADMINISTRATION

Procurement No: SC/RP/RFA – 14/2021

EXECUTIVE SUMMARY OF BID EVALUATION REPORT

[Issued in terms of section 7(1)(i) of the Public Procurement Act, 2015]

15 February 2022

Road Fund Administration
21 Feld Street, Ausspannplatz
Private Bag 13372
Windhoek, Namibia
Tel: +264 61 433 3049
Fax: +264 61 433 3070
E-mail : procurement@rfanam.com.na

EXECUTIVE SUMMARY OF THE BID FOR THE PROVISION OF CONSULTANCY SERVICES FOR THE PROFESSION OF PROJECT MANAGEMENT SERVICES FOR THE AUTOMATION OF THE MASS DISTANCE CHARGES: Procurement Reference no: SC/RP/RFA – 14/2021.

1. SCOPE OF SERVICES

The scope of work is to Project Manage the design, supply, installation, testing, commissioning, maintenance, and operational support of a Mass Distance Charging Automation (MDC) system and Cross Border Charging (CBC) system, which entails:

- a. MDC/CBC back-office systems including computer hardware, operating systems, and applications software
- b. MDC/CBC front-office systems including computer hardware, operating systems, and applications software
- c. MDC/CBC accounting and financial system
- d. Network switches and Uninterruptible Power Supplies
- e. GNSS on-board units (OBU's) including mounting kits, subject to the outcome of testing, legislation updates and industry engagement processes
- f. Interfaces to third party fleet management systems. These entities are to be certified as Distance Declaration Operators (DDO's). This will be subject to the outcome of testing, legislation updates and industry engagement processes
- g. RFID tags, writer/readers, and readers
- h. ANPR and overview CCTV cameras with video analytics
- i. Operational support to review and clean-up MDC and eNatis databases
- j. Operational support with checking of odometer readings
- k. Liaison and co-ordination with GSM/GPRS/3G APN service provider (separate tender)
- l. Interface to RFA ERP system
- m. Interface to eNaTIS vehicle registration system (RTMC)

- n. Establishment of Customer Service and Installation Centers (CSC) and provision of mobile installation/ compliance management facilities
- o. Implementation of new regulations by Adv Hennie Venter
- p. Civil works at border posts and police roadblocks
- q. Data communications upgrades
- r. Certification of OBUs
- s. SIM card contracts
- t. Server room construction at border posts
- u. RFID tag reader pole design and construction

2. Deliverables

The expected deliverables of the PSP' is the following;

- a) Develop a detailed project management plan as per the Scope of Works.
- b) Coordinate regular project meetings
- c) Establish and maintain a financial control system.
- d) Provide monthly project status reports
- e) Monitoring the implementation of the MDC Automation Project.
- f) Coordinate the implementation of the various project components.
- g) Report implementation problems on the various activities to the RFA and recommend remedial action.

3. PROCUREMENT METHOD

The procurement method to be used is the Direct Procurement method in line with section 36(2)(d) of the Public Procurement Act, Act 15 of 2015.

4. DATE OF INVITATION OF BIDS

The request for proposal was issued on the 8 December 2021.

5. CLOSING DATE FOR SUBMISSION OF BIDS

The closing date for all submissions was on the 31 January 2022 at 11:00 Hours.

6. NUMBER OF BIDS RECEIVED BY CLOSING DATE

Only 1 bid was submitted by the closing date and time.

7. RESPONSIVENESS OF BIDS

No.	Business Entity	Is Bidder Eligible (Yes/ No)	Explanation for Unqualified Bidder
1	Innovative Transport Solutions (ITS)	Yes	

8. FINANCIALS FOR BID RECEIVED

Company	Price EXCL Vat (NAD)
Innovative Transport Solutions (ITS)	3 445 800.00

9. BEST EVALUATED BID:

Innovative Transport Solutions (ITS)